STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 10/ 17/ 00 I N SACRAMENTO COUNTY | N AND NEAR
CONTRACT NUMBER 03- 0A7814 SACRAMENTO FROM 0.1 KM SQUTH OF
LOCATI ON 03- SAC-99-17.6/21.6 MACK ROAD OVERCROSSI NG TO MARTI N
LUTHER KI NG JUNI OR BOULEVARD
REHABI LI TATE ROADVWAY
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 17. 0%
PROPCSALS | SSUED 14 FUND TOTAL HA22 10, 800, 000
NUVBER OF BI DDERS 2 ENG NEERS EST 9, 472, 020. 00 AMOUNT OVER 87, 257.50
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
1 9, 559, 277. 50 1 TEI CHERT CONSTRUCTI ON
P O BOX 15144
SACRAMENTO CA 95851
2 10, 169, 790. 05 2 GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE  CA  95077- 5085

DEPARTMENT COF TRANSPORTATI ON

TOTAL NUMBER OF WORKI NG DAYS

Bl D245

PAGE 1

10/ 18/ 00
CONTRACT CCDE 'A '
114 CONTRACT | TEMS

FEDERAL Al D ACNH P099-(400)E

120
PERCENT OVER EST 0.92

( NAVE/ ADDRESS/ LOCATI ON)

916 386- 6800
00000008

FAX 916 386-2392

831 724-1011
00000089

FAX 831 768-4021



03- 0A7814 Bl D245

03- SAC-99-1 PAGE 2
10/ 17/ 00 10/ 18/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PARTI AL)

NEWCASTLE CA

ABEE CONSTRUCTI ON M NOR CONCRETE AND TEXTURED PAVI NG ( PARTI AL)
GALT CA

ANRAK COLD PLANE

SACRAMENTO CA

CENTERLI NE STRI PI NG STRI PI NG

ELK GROVE CA

CONSTRUCTI ON AREA S| GNS ROADSI DE SI GNS AND MARKERS

NEWCASTLE CA

KENTS O L PAVI NG FABRI C

LODI CA

MBI S| GN STRUCTURE AND GUARD RAI L

LI VERVORE CA

NI TTA CONSTRUCTI ON ERCSI ON CONTROL

LOOM S CA

PACI FI C EXCAVATI ON ELECTRI CAL

ELK GROVE CA

PENHALL COVPANY CRACK AND SEAT

SAN LEANDRO CA

Pl SOR FENCE FENCI NG

Cl TRUS HEI GHTS CA
CONTI NUED ON NEXT PAGE



03- 0A7814 Bl D245

03- SAC-99-1 PAGE 3
10/ 17/ 00 10/ 18/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PROIECT MANAGEMENT SYSTEMS COWPUTER SYSTEM
MANHATTEN BEACH CA
SHASTA CONSTRUCTORS STRUCTURE CONCRETE
REDDI NG CA
STERLI NG HOLLOWAY CLEARI NG AND GRUBI NG
AUBURN CA
VI CKERS CONCRETE SAW NG SAW CUT PAVEMENT ( PARTI AL)
VEST SACRAMENTO CA
WATKI N AND BORTCLUSSI | NC PLANTI NG AND | RRI GATI ON

SAN RAFAEL CA



03- 0A7814 Bl D245

03- SAC-99-1 PAGE 4

10/ 17/ 00 10/ 18/ 00
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LINCOLN CA

CAREFREE GREENS
NEWCASTLE CA

CENTERLI NE STRI PI NG

ELK GROVE CA

CONE ENG NEERI NG

SAN RAMON CA
CONSTRUCTI ON AREA SI GNS | NC
NEWCASTLE CA

KENTS O L SERVI CE
STOCKTON CA

M BUMGARNER | NC

LI VERVORE CA

PACI FI C EXCAVATI ON

ELK GROVE CA

SHASTA CONSTRUCTORS | NC
REDDI NG CA

STERLI NG HOLLOWAY
AUBURN CA

WATKI N AND BORTCLUSSI | NC
SAN RAFAEL CA

ASPHALT CONCRETE DI KE ( PARTI AL)

ERGCSI ON CONTROL

STRI PI NG AND MARKI NG

REPLACE PORTLAND CONCRETE CEMENT

CONSTRUCTI ON SI GNS AND ROADSI DE SI GNS

PAVI NG FABRI C

OVERHEAD SI GNS AND GUARD RAI L

ELECTRI CAL

CONCRETE BARRI ER AND RETAI NI NG WALL

CLEARI NG GRUBI NG AND TREE REMOVAL ( PARTI AL)

LANDSCAPE



03- 0A7814 Bl D245

03- SAC- 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 17/ 00 10/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 15, 000. 00* 15, 000. 00
2 070015 OVERHEAD VDAY 120 100. 00 12, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 300, 000. 00* 300, 000. 00
5 (S) 019353 TRAFFI C PLASTI C DRUM EA 43 50. 00 2, 150. 00
6 (S) 019354 TEMPORARY RAMP METERI NG S| GNAL SYSTEM LS LUMP SUM 31, 000. 00* 31, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 60, 000. 00* 60, 000. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 500 48. 00 72, 000. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 19 400. 00 7, 600. 00
10 150605 REMOVE FENCE M 980 10. 00 9, 800. 00
11 150710 REMOVE TRAFFI C STRI PE M 1, 670 3.00 5,010. 00
12 150742 REMOVE ROADSI DE SI GN EA 77 75. 00 5, 775. 00
13 150760 REMOVE S| GN STRUCTURE EA 3 3, 800. 00 11, 400. 00
14 150771 REMOVE ASPHALT CONCRETE DI KE M 2,100 8. 00 16, 800. 00
15 150806 REMOVE Pl PE M 30 350. 00 10, 500. 00
16 150820 REMOVE | NLET EA 11 860. 00 9, 460. 00
17 150847 REMOVE CONCRETE PAVEMENT AND BASE VB 1, 160 30. 00 34, 800. 00
18 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 680 65. 00 44, 200. 00
19 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 1, 090 25.00 27, 250. 00
20 (S) 151570 RECONSTRUCT DOUBLE THRI E BEAM BARRI ER M 96 120. 00 11, 520. 00
21 (S) 152394 RELOCATE SI GN' STRUCTURE EA 1 9, 700. 00 9, 700. 00
22 152430 ADJUST | NLET EA 55 2, 100. 00 115, 500. 00
23 152604 MODI FY | NLET EA 4 2, 500. 00 10, 000. 00
24 (S) 019355 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 22, 500 2.50 56, 250. 00
(19 MV MAXI MUM)
25 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 300 75.00 22, 500. 00
(75 MV MAXI MUM)
26 (S) 019356 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 770 20. 00 15, 400. 00
(85 MV MAXI MUM)
27 (S) 019357 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3, 830 8. 00 30, 640. 00
(100 MM MAXI MUM)
28 (S) 019358 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3, 150 4.00 12, 600. 00
(127 MM MAXI MUM)
29 153215 REMOVE CONCRETE (CURB AND GUTTER) M 5, 080 11. 00 55, 880. 00
30 153218 REMOVE CONCRETE S| DEWALK VB 24 115. 00 2, 760. 00
31 155003 CAP | NLET EA 3 2, 100. 00 6, 300. 00
32 158101 SALVAGE CRASH CUSHI ON MODULES EA 26 175. 00 4, 550. 00
33 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00



03- 0A7814 Bl D245

03- SAC- 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 17/ 00 10/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 160120 REMOVE TREE LS LUMP SUM 80, 000. 00* 80, 000. 00
35 190101 ROADVWAY EXCAVATI ON VB 18, 100 22.00 398, 200. 00
36 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 880 110. 00 96, 800. 00
37 193013 STRUCTURE BACKFI LL ( RETAI NIl NG WALL) VB 600 65. 00 39, 000. 00
38 194001 DI TCH EXCAVATI ON VB 27 70. 00 1, 890. 00
39 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 440 105. 00 46, 200. 00
40 (S) 200001 H GHVWAY PLANTI NG LS LUMP SUM 1, 000. 00* 1, 000. 00
41 (S) 019359 WEED CONTROL MAT M2 1, 430 33.00 47, 190. 00
42 (S) 200101 | MPORTED TOPSOI L VB 880 34.00 29, 920. 00
43 (S) 203016 EROSI ON CONTROL ( TYPE D) M2 15, 600 .60 9, 360. 00
44 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 124, 000. 00* 124, 000. 00
45 260201 CLASS 2 AGGREGATE BASE VB 14, 300 40. 00 572, 000. 00
46 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1, 900 140. 00 266, 000. 00
47 390152 ASPHALT CONCRETE TONN 53, 300 43.00 2,291, 900. 00
48 390155 ASPHALT CONCRETE ( TYPE A) TONN 620 55. 00 34, 100. 00
49 390207 RUBBERI ZED ASPHALT CONCRETE (TYPE O) TONN 13, 900 69. 00 959, 100. 00
50 391005 PAVI NG ASPHALT ( Bl NDER- PAVEVENT TONN 240 1. 00 240. 00
REI NFORCI NG FABRI C)
51 393001 PAVEMENT REI NFORCI NG FABRI C M2 205, 000 1. 60 328, 000. 00
52 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 890 33.00 29, 370. 00
AREA)
53 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 1, 630 2.50 4, 075. 00
54 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 90 2.50 225. 00
55 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2, 980 2.50 7, 450. 00
56 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 31 2.50 77.50
57 401100 REPLACE CONCRETE PAVENENT VB 200 800. 00 160, 000. 00
58 415101 CRACK EXI STI NG CONCRETE PAVEMENT M2 99, 200 .70 69, 440. 00
59 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
60 (F) 510408 CLASS 1 CONCRETE ( RETAI NI NG WALL) VB 432 500. 00 216, 000. 00
61 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 7.6 6, 300. 00 47, 880. 00
62 (SF) 520103 BAR REI NFORCI NG STEEL (RETAI NI NG WALL) KG 15, 500 2.64 40, 920. 00
63 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 53, 100 2.45 130, 095. 00
64 ( SF)560219 INSTALL SI GN STRUCTURE ( TRUSS) KG 53, 100 .25 13, 275. 00
65 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 16 1, 500. 00 24, 000. 00
CONCRETE PI LE (SI GN FOUNDATI ON)
66 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 21 1, 400. 00 29, 400. 00

CONCRETE PI LE (SI GN FOUNDATI ON)
67 566011 ROADSI DE SI GN - ONE POST EA 66 200. 00 13, 200. 00



03- 0A7814 Bl D245

03- SAC-99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 17/ 00 10/ 18/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

68 566012 ROADSI DE SI GN - TWO POST EA 9 300. 00 2, 700. 00

69 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 8 110. 00 880. 00
METHOD)

70 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE [V 200 150. 00 30, 000. 00

71 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 16 100. 00 1, 600. 00
EXI STI NG POST

72 620904 300 MM ALTERNATI VE Pl PE CULVERT M 19 410. 00 7,790. 00

73 620909 450 MM ALTERNATI VE Pl PE CULVERT M 100 310. 00 31, 000. 00

74 650067 300 MM REI NFORCED CONCRETE Pl PE M 0.5 2,500. 00 1, 250. 00

75 650069 450 MM REI NFORCED CONCRETE Pl PE M 11 9. 00 99. 00

76 650075 600 MV REI NFORCED CONCRETE Pl PE M 0.5 3, 400. 00 1, 700. 00

77 665733 450 MM SLOTTED CORRUGATED STEEL Pl PE M 230 570. 00 131, 100. 00
(2.01 MM THI CK)

78 019360 525 MM SLOTTED CORRUGATED STEEL PI PE M 350 580. 00 203, 000. 00
(2.01 MM THI CK)

79 703518 100 MM VELDED STEEL PIPE (2.67 MV THI CK) M 35 360. 00 12, 600. 00

80 704183 JACKED 300 MM WELDED STEEL Pl PE M 8 1, 300. 00 10, 400. 00
(6.35 MM THI CK)

81 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 1, 100. 00 2, 200. 00

82 731502 M NOR CONCRETE (M SCELLANEOUS VB 110 735. 00 80, 850. 00
CONSTRUCTI ON)

83 731530 M NOR CONCRETE ( TEXTURED PAVI NG) VB 660 500. 00 330, 000. 00

84 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 652 3.00 1, 956. 00

85 (S) 800395 CHAI N LI NK FENCE (TYPE CL-1.8, SLATTED) M 410 38. 00 15, 580. 00

86 820107 DELI NEATOR ( CLASS 1) EA 290 35. 00 10, 150. 00

87 019361 DELI NEATOR SURFACE MOUNTED ( CLASS 1) EA 98 40. 00 3,920. 00

88 820114 KI LOVETER POST MARKER EA 22 45. 00 990. 00

89 019362 CONCRETE BARRI ER MARKER EA 97 40. 00 3, 880. 00
(NON - | MPACTABLE)

90 820151 OBJECT MARKER (TYPE L-1) EA 26 45. 00 1, 170. 00

91 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 1, 220 65. 00 79, 300. 00

92 (S) 839311 DOUBLE THRI E BEAM BARRI ER (WOOD POST) M 8 115. 00 920. 00

93 839402 CONCRETE BARRI ER ( SPECI AL) M 250 810. 00 202, 500. 00

94 (S) 839521 CABLE RAI LI NG M 180 20. 00 3, 600. 00

95 (S) 839532 CABLE ANCHOR ASSEMBLY EA 8 600. 00 4, 800. 00
( BREAKAVAY, TYPE B)

96 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 28 1, 700. 00 47, 600. 00

97 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 1 6, 000. 00 6, 000. 00



03- 0A7814 Bl D245

03- SAC- 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 17/ 00 10/ 18/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

98 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 1 300. 00 300. 00

99 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 1 38, 000. 00 38, 000. 00

100 839704 CONCRETE BARRI ER ( TYPE 60D) M 180 110. 00 19, 800. 00

101 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 320 30. 00 9, 600. 00

102 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 36, 300 . 60 21, 780. 00

103 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 850 2.50 7,125.00

104 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 490 2.50 3, 725. 00
(BROKEN 3.66 M- 0.92 M

105 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 30, 800 .80 24, 640. 00
(BROKEN 10.98 M - 3.66 M

106 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 100 .80 880. 00
(BROKEN 5.18 M- 2.14 M

107 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 4, 560 4.00 18, 240. 00

108 (S) 860508 MODI FY SI GN | LLUM NATI ON LS LUMP SUM 17, 000. 00* 17, 000. 00

109 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 124, 000. 00* 124, 000. 00

110 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00

111 (S) 861501 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 35, 000. 00* 35, 000. 00

112 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 150, 000. 00* 150, 000. 00

113 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 242, 000. 00* 242, 000. 00

114 999990 MOBI LI ZATI ON LS LUMP SUM 434, 000. 00* 434, 000. 00

TOTAL 9, 559, 277. 50



03- 0A7814 Bl D245

03- SAC-99- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 9
10/ 17/ 00 10/ 18/ 00
| _______________________________
| TEM SECOND
| Bl D AMOUNT
| _______________________________
1] 10, 000. 00* 10000. 00
2| 2, 000. 00 240000. 00
3| 8, 000. 00* 8000. 00
4 | 356, 000. 00* 356000. 00
5 | 85. 00 3655. 00
6 | 31, 000. 00* 31000. 00
7| 120, 000. 00* 120000. 00
8 | 56. 00 84000. 00
9 | 400. 00 7600. 00
10 | 8.70 8526. 00
11 | 2.15 3590. 50
12 | 50. 00 3850. 00
13 | 3, 800. 00 11400. 00
14 | 1.25 2625. 00
15 | 160. 00 4800. 00
16 | 275. 00 3025. 00
17 | 50. 00 58000. 00
18 | 150. 00 102000. 00
19 | 23.00 25070. 00
20 | 117. 00 11232. 00
21 | 9, 700. 00 9700. 00
22 | 1, 000. 00 55000. 00
23 | 1, 000. 00 4000. 00
24 | 3.50 78750. 00
25 | 5. 00 1500. 00
26 | 7.50 5775. 00
27 | 10. 00 38300. 00
28 | 7.00 22050. 00
29 | 10. 00 50800. 00
30 | 250. 00 6000. 00
31 | 1, 000. 00 3000. 00
32 | 85. 00 2210. 00
33 | 5, 000. 00* 5000. 00
34 | 61, 000. 00* 61000. 00
35 | 38. 00 687800. 00
36 | 40. 00 35200. 00
37 | 65. 00 39000. 00
38 | 120. 00 3240. 00
39 | 75. 00 33000. 00



03- 0A7814 Bl D245

03- SAC-99- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 10
10/ 17/ 00 10/ 18/ 00

| _______________________________
| TEM SECOND

| Bl D AMOUNT

| _______________________________
40 | 1, 000. 00* 1000. 00
41 | 47.00 67210. 00
42 | 19. 00 16720. 00
43 | .57 8892. 00
44 | 123, 500. 00* 123500. 00
45 | 50. 00 715000. 00
46 | 200. 00 380000. 00
47 | 51.00  2718300. 00
48 | 42.00 26040. 00
49 | 65. 00 903500. 00
50 | 1.00 240. 00
51 | .93 190650. 00
52 | 17. 00 15130. 00
53 | 3.05 4971. 50
54 | 3.05 274.50
55 | 3.05 9089. 00
56 | 3.05 94. 55
57 | 675. 00 135000. 00
58 | .85 84320. 00
59 | . 00* 0. 00
60 | 320. 00 138240. 00
61 | 1, 300. 00 9880. 00
62 | 1.75 27125. 00
63 | 2.45 130095. 00
64 | .25 13275. 00
65 | 1, 495. 00 23920. 00
66 | 1, 335. 00 28035. 00
67 | 185. 00 12210. 00
68 | 260. 00 2340. 00
69 | 130. 00 1040. 00
70 | 150. 00 30000. 00
71 | 130. 00 2080. 00
72 | 150. 00 2850. 00
73 | 160. 00 16000. 00
74 | 900. 00 450. 00
75 | 675. 00 7425. 00
76 | 1, 000. 00 500. 00
77 | 270. 00 62100. 00
78 | 275. 00 96250. 00



03- 0A7814 Bl D245

03- SAC-99- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 11
10/ 17/ 00 10/ 18/ 00

| _______________________________
| TEM SECOND

| Bl D AMOUNT

| _______________________________
79 | 130. 00 4550. 00
80 | 1, 000. 00 8000. 00
81 | 400. 00 800. 00
82 | 1, 000. 00 110000. 00
83 | 600. 00 396000. 00
84 | 5. 00 3260. 00
85 | 37.00 15170. 00
86 | 30. 00 8700. 00
87 | 40. 00 3920. 00
88 | 30. 00 660. 00
89 | 40. 00 3880. 00
920 | 30. 00 780. 00
o1 | 65. 00 79300. 00
92 | 115. 00 920. 00
93 | 475. 00 118750. 00
94 | 20. 00 3600. 00
95 | 700. 00 5600. 00
9 | 1, 700. 00 47600. 00
97 | 5, 300. 00 5300. 00
98 | 300. 00 300. 00
99 | 3, 800. 00 3800. 00
100 | 155. 00 27900. 00
101 | 37.50 12000. 00
102 | .48 17424. 00
103 | 2.25 6412. 50
104 | . 65 968. 50
105 | .30 9240. 00
106 | .30 330. 00
107 | 3.00 13680. 00
108 | 17, 000. 00* 17000. 00
109 | 123, 000. 00* 123000. 00
110 | 30, 000. 00* 30000. 00
111 | 34, 500. 00* 34500. 00
112 | 150, 000. 00* 150000. 00
113 | 242, 000. 00* 242000. 00
114 | 425, 000. 00* 425000. 00

TOT 10, 169, 790. 05



